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1.0 GENERAL. Fire Door Improvements Phase 2 (Door Groups | & I1) at the Thomas
Jefferson Building (TJB) in Washington, DC.

1.1 SHORT DESCRIPTION. This requisition is for the custom fire rated wood replica
doors and hardware at the Thomas Jefferson Building described in this Statement of Work and
the Contract documents enumerated in Section 1.19 APPLICABLE CONTRACT
DOCUMENTS

1.2 BACKGROUND. The Architect of the Capitol (AOC) is responsible to the United States
Congress for maintenance, operation, development, and preservation as well as the Safety, Fire
and Environmental compliance of the facilities under its jurisdiction. This procurement is in
support of the Construction Division for the Library Building and Ground’s project to remove
the existing historic doors from their current location and replace with new NFPA 252 or UL
10C fire rated doors matching the appearance of the historic doors at the Thomas Jefferson
Building. The Construction Division provides in-house facility construction, repair and
renovation supporting AOC-wide and Jurisdiction-specific requirements.

1.3 OBJECTIVES. Vendor shall provide materials for six mock-up conditions in support of
Construction Division project at the Thomas Jefferson Building. After mock-up conditions are
approved, Vendor will provide phased delivery of materials per the AOC’s requirements
described in this Statement of Work (SOW), Item 5.3 Deliverables and Reports below.

Door Mock-ups, when approved by the AOC, may be incorporated in to the work. The six mock-
up conditions represent the types of wood replica doors to be provided.

1.4 SCOPE. Vendor shall provide custom fire rated wood replica doors per Specification
SECTION 08 1433 and hardware per Specification SECTION 08 7100 at the Thomas Jefferson
Building. Wood doors shall be stained and finished per Historic Treatment Procedures
SECTION 01 3591 and SECTION 09 9300 Staining and Transparent Finishing. Vendor

shall provide submittals as required by the contract documents described in Section 1.19 and
shall not begin fabrication until all submittals have been approved by the AOC. The AOC’s
Construction Division personnel will oversee the project in its entirety.

a) The Library of Congress, preservation department requires all stained and transparent
finished products to be stored off-site for a minimum duration of 45 days to allow for
off-gassing of the product to occur prior to being delivered for installation. The door
supplier shall store the finished doors for a minimum of 45 days at its own secured
climate controlled location. The contractor shall provide evidence for the date that the
door finishing process has been completed. AOC will accept delivery of the doors
after the 45 day period has lapsed.

b) In addition to the requirements detailed in the specifications for stains and transparent
finishes the AOC reserves the right to reject products deemed by LOC
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Preservationists to be detrimental to collections and/or exhibits. To this end, the
vendor shall provide Material Safety Data Sheets (MSDS) as well as 16 fluid ounces

of each proposed finishing product to be evaluated by the LOC. Contractor must
obtain approval in writing from the AOC prior to the use of the proposed finishing

medium.

1.5 CONTRACT TYPE. Firm Fixed Price, Invitation for Bid (IFB)

1.6 PLACE OF PERFORMANCE. Vendor’s Location

1.7 PERIOD OF PERFORMANCE.

Quantity of six (6) Mockup doors to be delivered within 16 weeks from date of award. 50 %
of Remaining doors to be delivered within 16 weeks of approved mockups. Remaining 50% to
be delivered within 30 weeks of approved mockups.

1.7.1 Schedule of Delivery- Reference
Table-01 & Timeline

LC08025 A Fire Door Improvements, LOC, Phase 2 - TABLE & TIMELINE

TASK

OWNER

BEGIN

FINISH

Duration

STATUS

Post IFB Solicitation on FBO Don Fuqua December 12,2016 January 4, 2017 23 In Progress
Nine (9) calendar days from Post Brian Roberson

Pre-Opening Bid Site Visit Solicitation December 21,2016 | December 21, 2016 9 Not Started

Offerors, Brian

Sewven (7) calendar days from Pre- | Roberson, and Don

Questions and Answers Opening Bid Site Visit Fuqua December 12, 2016 | December 28, 2016 7 In Progress
Seven (7) calendar days from Don Fugua

Solicitation Closes (Bids Due) Questions and Answers January 4, 2017 January 4, 2017 0 Not Started
Ten (10) calendar days from Bid Don Fuqua

Public Bid Opening Closing January 16, 2017 January 16, 2017 0 Not Started
TwO (2) calendar days from Bid BanEiEE

Award Opening Closing January 16, 2017 January 16, 2017 0 Not Started

Kick-Off Meeting / Equipment submittals Seven (7) calendar days from Don/ Brian/

provided to AOC for review award Offeror January 23, 2017 January 23, 2017 0 Not Started

Mock-up Preliminary describing all activities

including shop drawings, submittal log, Are due Two Weeks (14) Offeror

materials, mock-ups calendar days from Kick off January 23, 2017 February 6, 2017 14 Not Started
Are due One week (7) calendar Brian Roberson

AOC Submittal Review days after receipt of samples February 6, 2017 February 13, 2017 7 Not Started

MOCK-UP Doors and Hardware must be Delivered no later than Sixteen

delivered no later than 16 weeks after AOC Weeks (112) calendar days after Offeror

approvals, for the following doors: submittal approval February 13, 2017 June 5, 2017 112 Not Started
Eight Weeks (56) calendar days .

AOC Mockup Review after receipt of samples Brian Roberson June 5, 2017 July 31, 2017 56 Not Started
Delivered no later than Sixteen
weeks (112) calendar days after Offeror

Door Types 002, 003, 004, 005, 006 and 007  |all AOC approvals July 31, 2017 November 20, 2017 112 Not Started
Delivered no sooner than Twenty-
Four weeks (168) calendar days Offeror

Door Type 001 after all AOC approvals July 31,2017 January 15, 2018 168 Not Started

1.8 FUNDING. LBG - LC08025A. This project is fully funded with Multi-Year funds.

1.9 PRIVACY ACT. NA
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1.10 PERSONAL SERVICE. NA

1.11 SECURITY.

All drawings and specifications shall not be distributed for public use.

All personnel must be badged prior to arrival onsite. Furthermore all vehicles used by
offeror when accessing the campus must go through offsite inspection prior to accessing
loading docks on the campus.

In accordance with Clause AOC52.223-5 “Special Security Requirements — Services
(Feb2010) of the Contract within 7 calendar days after date of award the Contractor shall submit
the COTR a list of all employees proposed to support this contract. The Contractor shall comply
with all AOC security regulations, policies and procedures.

Furthermore, in accordance with FAR 52.204-9 “Personal Identity Verification of Contractor
Personnel (Jan 2011),” of the Contract, a copy of the E-Verify case details document evidencing

“employment authorized” (final verification request) shall be provided with each request for an
AOC ID badge.”

The AOC does not follow the exceptions to the E-Verify federal offeror rule which exclude
certain offeror employees from E-Verify Program verification. The Offeror, and its Sub
offerors, are required to use E-Verify for all employees working on this contract. The Offeror,
and its Sub offeror(s), shall insert this clause in all subcontracts when the sub offeror is required
to have physical access to an AOC facility or access to an AOC information system. The
Offeror shall require all sub offerors to comply with this clause and submit the documentation
noted above when sub offeror employee badge requests are made. The AOC reserves the right
to monitor compliance with the terms of this clause without notice and at any time during the
period of performance under this contract. Non- compliance with this clause can result in the
exercise of all available remedies in law and in accordance with the terms of this contract
including cure notices, default notices, and contract termination. All contractors will need to
comply with United States Capitol Hill Police Background investigations for access into AOC
buildings.

1.12 SAFETY. Contractor shall comply with AOC Clause AOC52.223-9 Accident
Prevention and Safety and Health Programs (Sept 2004) in Section | of the IFB all industries
safety practices enforced by OSHA and AOC.

All contractors must comply with AOC Safety Policy (ies).
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1.13 ENERGY EFFICIENCY/COMPLIANCE. NA

1.14 SUSTAINABILITY. (All wooden door cores shall be comprised of Forest
Stewardship Council Certified, no added urea-formaldehyde (NAUF) with 70% rapidly
renewable material.

1.15 KEY PERSONNEL. Reference (1.21 Management Plan D. Key Personnel.)

1.16 QUALITY CONTROL. The AOC reserves the right to reject any material that does
not comply with SECTION 01 3591 Historic Treatment Procedures, SECTION 08 1113 Hollow
Metal Doors and Frames, SECTION 08 1433 Stile and Rail Wood Doors, SECTION 08 7100
Door Hardware, or SECTION 09 9300 Staining and Transparent Finishing.

The QCP shall demonstrate the process to maintain consistent quality control procedures for
all products. The plan must explain the Contractor's internal metrics that will be used to
gauge whether performance is satisfactory or not. The QCP shall include the methods for
identifying deficiencies in supplies or services and for taking corrective action before the
level of performance becomes unsatisfactory

1.17 RECORDS/DATA. The offeror shall have a project manager who will be the daily
point of contact (POC) with the AOC Contracting Officer and COTR

1.18 PACKAGING/PACKING/SHIPPING INSTRUCTIONS. The offeror is
responsible for packing and shipping the door including, if necessary, the construction of
custom crating for transport. The packaging shall be lined with foam, and the doors shall be
wrapped in a manner which ensures protection from damage during shipping.

a. Vendor is required to package all materials sufficiently and deliver undamaged.

b. Contractor shall deliver all materials (free of any defects) to be inspected by
AOC personnel for acceptance.

c. Prior to delivery, all shipments must first be cleared by

U.S.C.P. Off-Site Delivery Center,

4700 Shepherd Pkwy SW

Washington, DC 20032

Hours of operation 5:00 AM — 2:00 PM Monday-Friday
Off-site Division of U.S. Capitol Police 202-224-0202
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d. All materials should be delivered to the AOC warehouse at:

AOC - Construction Division

1509 Cabin Branch Drive

Landover, Maryland 20785

Warehouse Supervisor: James Payne

Warehouse hours 5:00 AM - 2:00 PM Monday - Friday

Warehouse POC: Kadeem Walker 202-369-7898/Lance Hubbard 202-369-2594

e. Packaging Marking:

Labeled with Contract number, Project Number, Point of Contact (POC), division,
POC Phone Number (e.g. AOC17xxxxx, #LC08025A, John Doe, Wood crafting Div.,
POC Phone Number)

f.  Shipping / Delivery:

i. The Contractor will be required to provide shipping, handling, and delivery
of all Doors and Hardware by traceable means (i.e. shipment tracking
number) to designated jurisdiction Points of Contacts (POCs) at the
designated locations.

ii. The Contractor will be required to deliver the required number of items to the
addresses designated on shipping mat. The exact locations and the number of
items to be shipped to the location directed in (1.18c, d) per schedule (1.7.1
Schedule of Delivery). The Contractor will be required to maintain and track
orders through links with the carrier (i.e. FedEx, UPS, or other shipper web
sites). All products must be shipped FOB Destination.

All questions concerning the delivery or points of contacts must be addressed in email form to
the appropriate designated Contract Specialist — Donald Fuqua, dfuqua@aoc.gov.

1.19 APPLICABLE CONTRACT DOCUMENTS.

A. Thomas Jefferson Building (Door Groups | & I1): the Vendor shall comply with the
Specifications and FOR CONSTRUCTION Drawings, dated August 2, 2012 prepared by
Westlake, Reed, Leskosky as described below and included on attached to the solicitation
on FedBizOpps.Gov:
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LC08025A GROUPS I&I1 A601 Door Schedule

LCA _GROUPS I&I11 A602 Door Type & Temporary Partition
Details

SECTION 01 3591 Historic Treatment Procedures

SECTION 08 1433 Stile and Rail Wood Doors

SECTION 08 7100 Door Hardware

SECTION 09 9300 Staining and Transparent Finishing

1.20 POINTS OF CONTACT.

COw>

Contracting Officer (CO) — William Brewster, 202.226.1946, wbrewster@aoc.gov
Contracting Specialist (CS) — Donald Fuqua, 202.226.1910 , dfuqua@aoc.gov

Lead Purchasing Agent — Nancy Rodriquez, Phone: 202.226.8513, nrodrigu@aoc.gov
Contracting Officer’s Technical Representative (COTR) — Brian Roberson, Phone:
202.359.5648, brian.roberson@aoc.gov

1.21 MANAGEMENT PLAN: The below list make up the Management Plan.

A

SOW Requirements: As part of the Management Plan, the Contractor will also, at a
minimum, outline the means of or process including (paragraph 1.17c) of this SOW and
all documents pertaining to this solicitation.

Organizational Structure: The Contractor shall define its organizational structure and
how it relates to the performance of all tasks required in this SOW. This shall include, but
not be limited to, the identification of human resources that shall manage item
development, order management, contract issues, inventory planning, and distribution.
The Contractor shall provide their existing distribution, and information system
capabilities to meet the Item delivery requirements

. Supply Chain/Management Program: The Contractor shall provide a comprehensive

supply chain and management program while leveraging innovative ideas and forward-
thinking trends in order to meet delivery timeframes, reduce manufacturing lead times,
and reduce overall costs. Include quality review policies and procedures to ensure
continuous improvement in the delivery of high quality products. The Contractor shall
work closely with the organization POC to ensure forecasting needs which includes, but
is not limited to, delivery lead times

. Key Personnel. The management plan shall identify key personnel allocated to the

performance of this contract. The Key Personnel shall include at a minimum: Project
Manager, and or Materials Lead. The Project Manager is responsible for the overall
contract and Delivery Orders, and is the primary interface between the Contract and Item
COs/COTRs
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E. Warranty: The Contractor will extend to the Government the full coverage of any
standard warranty normally offered in a similar sale, provided such warranty is available
at no additional cost to the Government. Acceptance of the standard warranty does not
waive the Government's rights under any ‘Inspection or Testing’ clause that may be in
this order, nor does it limit the Government's rights with regard to the other terms and
conditions of this order. In the event of a conflict, the terms and conditions of this order
will take precedence over the standard warranty. The standard warranty period will begin
upon final acceptance of the items listed in the applicable order. The Contractor must
provide a copy of its standard warranty (if applicable) with its offer. The warranty covers
a period of \__\ months. (Offeror is to insert number.)

1.22 RISK MANAGEMENT PLAN
At minimum, the Contractor shall describe the processes and procedures for mitigating
the following risks:

Delays in manufacturing Door items
Customer Complaints

Replacing Key Personnel when required.
Reduction of operations due to new regulations, directives, or product
Development

Product security breach due to pilferage or theft
Non-compliance with laws and regulations
Shipping Delays

Damage to onsite operations facilities

Loss of Government inventory

product liability risks

COow>

Sl Xolully

2.0 DEFINITIONS & ACRONYMS.

All terms that have meaning other than that contained in a dictionary and task-specific
acronyms.

AOC - Architect of the Capitol

CD - Construction Division

CO - Contracting Officer

COTR - Contracting Officer’s Technical Representative
CS - Contracting Specialist

FFP - Firm Fixed Price

GFP - Government Furnished Property

IFB - Invitation for Bid
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IPP - Invoice Processing Platform

GMLOC - James Madison Library of Congress
LBG - Library, Building and Grounds

LOC - Library of Congress

MSDS - Material Safety Data Sheets

NFPA - National Fire Protection Association
N/A - Not Applicable

NAUF - No Added Urea-Formaldehyde
OSHA - Occupational Safety and Health Administration
POC - Point of Contact

PDF - (Portable Document Format)

SOW - Statement of Work

TJB — Thomas Jefferson Building

USCP - United States Capitol Police

3.0 GOVERNMENT FURNISHED PROPERTY (GFEP). None

4.0 CONTRACTOR FURNISHED ITEMS. All tools, labor and materials to perform
the scope of work outlined by the SOW and attached documentation.

5.0 SPECIFIC REQUIREMENTS

5.1 BID SUBMISSION. See AOC Clauses AOC52.214-1 “Submission of Bids
— Supplement (Jan 2011); Clause 52.214-2 “Public Bid Opening (Nov 2009)” both of Section L
of the IFB.

Bidder shall also provide a checklist affirming the compliance with the following information:

Bidders are to review all requirements as set forth in the Contract Documents and all
attachments identified in Section “J”, which include the Statement of Work, Specifications and
Drawings.

Bidder is to provide unit prices for each hardware set and wood door type per the Door
Schedules shown on Group | &Il Drawing A601 and applicable specification sections outlined
in the SOW and referenced on the unit price list attached.

NOTE: Bid that does not include pricing for all categories of work will not be considered
for award.

5.2 SITE VISIT. Asite visit is scheduled for December 21, 2016 at 10am. Location for the
visit will be the James Madison Library of Congress Building 101 Independence Ave SE,
Washington, DC 20540 Room LMGA49
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5.2 DISCUSS TRAVEL COSTS. The AOC will not pay any travel expense.

5.3 DELIVERABLES AND REPORTS.

5.3.1 MOCK-UPS AND SUBMITTALS:

The AOC shall review and approve all submittals, materials and mock-ups for wood door
openings and hollow metal door openings. Vendor Preliminary Schedule describing all
activities including shop drawings, submittal log, materials, and Mock-ups are due two
weeks after award of Contract for approval by the AOC. MOCK-UP Doors and

Hardware MUST be delivered no later than 16 weeks after AOC approvals, for the
following doors:

a) Mock-up Location ONE (Door No. 28; Door Type: 001, Door Group: 1;
LOC Door No: LC0029315, Door Location: Stair 12- Second Floor).

b) Mock-up Location TWO (Door No. 69; Door Type: 003, Door Group: 2;
LOC Door No: L0029276, Door Location: Stair 4, Ground Floor).

c) Mock-up Location THREE (Door No. 67; Door Type: 004, Door Group:
2; LOC Door No: L0029265, Door Location: Stair 8 Ground Floor).

d) Mock-up Location FOUR (Door No. 73; Door Type: 005, Door Group: 2;
LOC Door No: L0028262, Door Location: Stair 4, First Floor).

e) Mock-up Location FIVE (Door No. 72; Door Type: 006, Door Group: 2;
LOC Door No: L0028279, Door Location: Stair 3, First Floor).

f) Mock-up Location SIX (Door No. 77; Door Type: 007, Door Group: 2;
LOC Door No: L0028305, Door Location: Stair 4, Second Floor).

5.3.2 DOOR, FRAME AND HARDWARE DELIVERY SHALL BE AS
FOLLOWS:

a) Door Types 002, 003, 004, 005, 006 and 007 to be delivered no later than
16 weeks after all AOC approvals.

b) Door Type 001 to be delivered no sooner than 24 weeks after mock-up
approvals.
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5.4 DELIVERY INSTRUCTIONS. All deliverables shall be delivered no later than the
dates specified in the SOW.

5.4.1 DELIVERY ADDRESS: AOC CONSTRUCTION DIVISION WAREHOUSE

CONSTRUCTION DIVISION WAREHOUSE
1509 CABIN BRANCH DRIVE
LANDOVER, MD 20785

5.5 INSPECTION AND ACCEPTANCE. Inspection and Acceptance shall be
accomplished in accordance with the specifications as set forth in the SOW.

5.6 PROCEDURES FOR PAYMENT. Invoicing shall be performed in accordance with
Clause AOC52.232-2

a) During the submittal process, vendor to submit Schedule of Values for approval.

b) Vendor must submit an AIA Format Invoice for pre-approval, prior to submitting
payment package and back-up via IPP.
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